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Date: 4/25/24 

 
To: Registered Interested Parties List 

 
CC:  Rob Holmlund, HBHRCD 

 
From: Mindy Hiley, HBHRCD 

 
Re: 
 

Addendum #3 to the RFQ for the PIDP23 Project (a.k.a. “Final Permitting and 30% 
Design Project”) 

 
Introduction 
 
The District released an RFQ on 4/2/24, which can be found here: https://humboldtbay.org/public-notices-
announcements-information.  Section 4 on Page 2 of the RFQ encourages “…entities considering submitting their 
qualifications for the project to request to be registered on a “Registered Interested Parties List.”  Addendums to the RFQ 
will be released periodically to individuals on the Registered Interested Parties List.  The same Addendums will also be 
posted on the District website.  Addendum #1 was issued on 4/5/24.  Addendum #2 was issued on 4/12/24.  This document 
is Addendum #3 (being issued on 4/26/24).  This Addendum officially constitutes changes to the RFQ.   
 
Clarification #3a 
 
To date, the following individuals have asked to be added to the Registered Interested Parties List: 
 

 
 
Entities considering submitting their qualifications for the project are advised to notify the Harbor District of their interest.  
The Harbor District will register each interested party to a “Registered Interested Parties List.” The District will provide 
email notifications of RFQ addendums to entities on the list.   
 

…more content on the next page… 

Name 

Colin Bowser 

Jack Hayn ie 

Adam Wagscha l 

Tosha Yanich 

Rye Jumuad 

Dharme Rathnayake 
Amnon Bar-llan 

Pau l Krause 
Christine Kraemer 

Nate Mc Keever 

Nicole Smith 

Susanne Loutsis 

Mike Nelson 

Company 

Applied Marine Sciences 

Baird. 

Moffat & Nichol 

Moffat & Nichol 

Construct Connect 

SLR International Corporation 

Rarnboll 

Ramboll 

Rarnboll 

OurEnergy 

OurEnergy 

Ta ll Tree Engineering 

LACO 

Registered Interested Parties List 
Email 

bowser@amari □e-com 

jbaynie@baird-com 
awagscbal@moffattnichol-com 
tyanich@moffattnicbol-com 
rve-i11mt1ad@Constn1ctConnect-com 
drathnayake@slrcons11lting-com 
abarilan@ramboll-com 
PKRAIJSE@ramboll.com 
ckraemer@ramboll-com 
nate@otJrenergyco-com 
nicole@o11renergyco-com 
stisanne@talltreeengineering_com 
nelsonm@lacoassociates-com 

Phone Address 

(206) 972-7830 303 Potrero St. Suite 42-304, Santa Cruz 95060 

(832) 582-5294 4203 Montrose Blvd , Suite 250, Houston 77006 

(707) 496-2088 2779 Strating Court, McKin leyvi lle 95519 

(415) 987-5186 2175 N. California Blvd, Suite 205, Walnut Creek, Ca 94596 

(707) 472-6881 99 S. Main Street, Willits 95490 

Date Added 

4/3/2024 

4/3/2024 

4/5/2024 

4/5/2024 

4/8/2024 

4/11/2024 

4/15/2024 

4/15/2024 

4/15/2024 

4/19/2024 

4/19/2024 

4/22/2024 

4/22/2024 

https://humboldtbay.org/public-notices-announcements-information
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Clarification #3b 
 
The District hosted a hybrid Q&A session and an in-person site visit on 4/22/24.  Both the Q&A session and the site visit 
were non-mandatory.  The following is a summary of those meetings: 
 

1. 1PM: Q&A Session (Hybrid via Teams) 
a. The District had two staff members present.   
b. One prospective bidder was present in person (meet in conference room at 601 Startare Drive, Eureka). 
c. Several prospective bidders participated virtually (via Teams). 
d. 15-minute presentation by District staff. 
e. 15-minute Q&A session.  Questions were recorded and are presented below.   

 
2. 2:45 PM – Site Visit 

a. Met in Woodley Island parking lot to carpool/caravan. 
b. The District had one staff person present. 
c. Four prospective bidders were present. 
d. Caravaned to site starting at 3pm.   
e. Tour Concluded at 4:00pm.  Questions were written down and are presented below.   

 
 
Clarification #3c 
 
The following question was received during the Q&A meeting on 4/22/2024: 
 
Q: Does the window for water-work include mapping or bathymetry? 
  
A: We do not know the answer to that for certain.  We hope not, but that is a likely outcome.  We are looking to hire a 
consulting firm that can help answer that question.  Preferably the selected consultant can facilitate conversations with 
regulatory agencies/authorities to avoid such a requirement.   
  
 
Clarification #3d 
 
The following question was received during the Q&A meeting on 4/22/2024: 
 
Q: Is there a role played by Crowley on any of the design work? 
  
A: The District’s “Exclusive Right to Negotiate” with Crowley Wind Services expired at the end of March of 2024.  At this 
time, the Harbor District does not currently have an official, formal, or contracted relationship with Crowley.  It is possible 
that Crowley could play a role in the future, but that is undetermined at the moment.  It is also likely that the District will 
initiate a process by the end of this calendar year to seek an operator for the project.  The selected consultant may serve 
an advisory role in that process and may serve an advisory role in the subsequent relationship.  Once an operator is 
selected and contracted, the operator will likely provide significant input throughout the design process.  The timing of 
the selection of that operator is unknown at this time.     
   

…more content on the next page… 
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Clarification #3e 
 
The following question was received during the Q&A meeting on 4/22/2024: 
 
Q: In the 1st phase of the project did any DBE firms get hired, or was there any involvement, or was that not a 
requirement at the time? 
  
A: As explained in Section 7 of the RFQ (pages 3 through 5), the Harbor District released on RFQ for the “Preliminary 
Engineering” stage of this overall project in late 2021.  Four proposals were received.  To our knowledge, none of the four 
prime consultants were DBEs, but several of the sub-consultants were DBE firms.  That “Preliminary Engineering” project 
was competitively awarded to Moffatt & Nichol.  Their team included DBE firms. 
 
There was no requirement or bonus points awarded for DBE firms in that original RFQ.  However, the current RFQ does 
provide up to 5% bonus points for the inclusion of DBE firms.     
  
 
Clarification #3f 
 
The following question was received during the Q&A meeting on 4/22/2024: 
 
Q: Can this Q&A meeting be recorded?  Can the recording be provided to interested parties? 
  
A: Yes.  The meeting was recorded.  Anyone that would like a copy of the 218 MB video file should send an email to Mindy 
Hiley (mhiley@humboldtbay.org) and Amber Shehan (ashehan@humboldtbay.org) to request a copy of the file.  An email 
will be sent to you within 48 hours of your request.  That response email will include a OneDrive link or a Dropbox link 
with access to the video file. 
 
 
Clarification #3g 
 
The following question was received during the site visit on 4/22/2024: 
 
Q: Is all site surveying complete? 
  
A: The bulk of site surveying is complete, though more will likely be required. 
   
  
Clarification #3h 
 
The following question was received during the site visit on 4/22/2024: 
 
Q: Will construction be phased? 
  
A: Yes.  It is very likely that the design and subsequent construction of the project will need to be in three or more phases. 
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Clarification #3i 
 
The following question was received during the site visit on 4/22/2024: 
 
Q: Will the site be elevated to prepare for sea level rise? 
  
A: Yes.  Per preliminary engineering, the future target elevation of the site is between 14 and 17 feet.  The current elevation 
ranges from 10 feet to 20 feet. 
   
  
Clarification #3j 
 
The following question was received during the site visit on 4/22/2024: 
 
Q: Who were the four original proposers for the first part of the project that is now to be completed with this RFQ or 
where can I find the documentation that shows that? 
  
A: As explained in Section 7 of the RFQ (pages 3 through 5), the Harbor District released on RFQ for the “Preliminary 
Engineering” stage of this overall project in late 2021.  Proposals for that RFQ were received from the following entities 
(in alphabetical order):   
 

• Anchor QEA 
o https://www.anchorqea.com/ 
o Primary contacts listed in proposal: 

 Matt Woltman 
 Elizabeth Greene 

 
• COWI 

o https://www.cowi.com/  
o Primary contacts listed in proposal: 

 Ted Trenkwalder 
 Jack Gerwick 

 
• GHD 

o https://www.ghd.com/en-us  
o Primary contacts listed in proposal: 

 Iver Skavdal 
 Gillian Millar 

 
• Moffatt & Nichol 

o https://www.moffattnichol.com/ 
o Primary contacts listed in proposal: 

 Iver Skavdal 
 Gillian Millar 
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