



Redwood Marine Terminal Berth II
Recovery Boiler Removal
Request for Proposals
ADDEMNDUM #1

Addendum Date: August 15, 2017

New Proposal Due Date: October 13, 2017

This Addendum is issued to supplement information in the Redwood Marine Terminal II Recovery Boiler Removal RFP.

In an effort to increase potential scrap and equipment value toward lowering boiler removal cost, the following equipment will be added to the boiler removal RFP (see attachment for photos):

- 1) Boiler precipitator and all emissions control equipment.
- 2) Lime silo
- 3) Tile tanks (6) top steel, motors and piping.

Proposers should include disassembly of the equipment listed above in the submitted Scope of Work; in addition to the recovery boiler as described in the original RFP.

Site Visit

Interested parties are responsible to inspect the site, facilities, and equipment to satisfy themselves as to all general, local, and specific conditions that may affect the cost of performance. In no event will a failure to inspect the site, facilities, or equipment constitute grounds for withdrawal of a proposal after opening, or constitute grounds for a claim, warranty of otherwise, after the execution of the agreement. Please contact the District office 707-443-0801 for a site visit.

Email Proposals to: Jack Crider, Executive Director, jcrider@humboldtby.org

For RFP questions and updates email: George Williamson, districtplanner@humboldtby.org

Attachment: Photos

Redwood Marine Terminal II - Recovery Boiler Removal RFP

ADDEMNDUM #1: To increase potential scrap and equipment value toward lowering boiler removal cost, the following equipment is added to the boiler removal RFP:



- 1) Boiler precipitator and all emissions control equipment
- 2) Lime silo



3) tile tanks (6) top steel, motors and piping

